

Date: **May 11th, 2021**

Project No.: 2150

Project: **Public Health Sudbury & District
Wall Remediation at West Stairwell**

The following information, amendments and revisions shall constitute Addendum No.3, and shall form an integral part of the Tender Documents and where applicable, shall supersede requirements of other Tender Documents.

The Contractor shall bring this Addendum to the attention of all sub-trades and suppliers from whom they may be receiving quotations.

3.1 SPECIFICATIONS

3.1.1 **Description:** Refer to Specifications Division 00 – Procurement + Contracting, section 7.0 – Tenders, item no. 4:

Tender closing date is changed to the following:

3rdLine Studio Inc.
289 Cedar Street, suite 300
Sudbury, On P3B 1M8
Attn: Vanessa Vachon

No later than 11am (local time) Friday May 14th, 2021

Reasons for Change: Request for extension

3.1.2 **Description:** Refer to Specifications Division 00 – Procurement + Contracting, section 8.0 – Public Tender Opening, item no. 1:

Tender opening date and time is changed to the following:

PHSD - Wall Remediation - Tender Close
Friday May 14 · 11:30 – 12:00pm

Google Meet joining info:

Video call link: <https://meet.google.com/ppc-wgoe-wrj>

Or dial: (CA) +1 587-977-3299 - PIN: 806 653 056#

Reasons for Change: Request for extension

3.1.3 **Description:** Refer to Specifications Section 01 50 00 – Temporary Facilities and Controls, item 1 – delete sub-item .4 and replace with the following

.4 The provision of field offices is to be provided by the **Contractor** will be located in the Site Trailer / Laydown Area identified

Reasons for Change: Change from CM to GC Tender

Addendum No. 3

3.1.4 **Description:** Refer to Specifications Section 01 50 00 – Temporary Facilities and Controls, item 1 – delete sub-item .4 and replace with the following

- .8 The Temporary washroom and hand washing facilities for use by the Contractor and Subcontractors will be provided by the **Contractor** for the duration of the project.

Reasons for Change: Change from CM to GC Tender



Vanessa Vachon, PQS, GSC, M.A.A.T.O.
Construction Manager