

Addendum No. 1



Date: **May 4th, 2021**

Project No.: 2150

Project: **Public Health Sudbury & District
Wall Remediation at West Stairwell**

The following information, amendments and revisions shall constitute Addendum No.1, and shall form an integral part of the Tender Documents and where applicable, shall supersede requirements of other Tender Documents.

The Contractor shall bring this Addendum to the attention of all sub-trades and suppliers from whom they may be receiving quotations.

SPECIFICATIONS

1.1

1.1.1 **Description:** Refer to enclosed Addendum no. 1, prepared by 3rdLine Studio, dated May 4th, 2021, 1 page.

Reason for Change: Request for Alternate

CLARIFICATIONS

1.2

1.1.2 **Description:** Refer to enclosed Pre-Tender Sign-In Sheet, dated April 28, 2021, 1 page.

Reason for Change: For Information Purposes

A handwritten signature in black ink that reads "V. Vachon".

Vanessa Vachon, PQS, GSC, M.A.A.T.O.
Construction Manager

ADDENDUM NO. 1

Date: **May 4th, 2021**

Project No.: **2047**

To: **Vanessa Vachon
Polestar CM Inc.**

Project: **PUBLIC HEALTH SUDBURY &
DISTRICTS - WALL REMEDIATION AT
WEST STAIRWELL
1300 Paris Street, Sudbury, On**

Copy: **France Quirion, PHSD
Tim James, 3LS**

The following information, amendments and revisions shall constitute Addendum No. 1, and shall form an integral part of the Tender Documents and where applicable, shall supersede requirements of other Tender Documents.

The Contractor shall bring this Addendum to the attention of all sub-trades and suppliers from whom they may be receiving quotations.

This addendum adds and alters work of the project. Refer also to the drawings and specifications for additional information and details that relate to and provide additional information that supplements and supports the content of this addendum.

Item No.	Refer to	Specifications
1.1	Specs	Description: Division 07, Section 07 42 13 – Metal Wall Panels Sobotec's SL-2000 Dry-Joint System with Alucobond plus ACM 4mm FR-Core Panels is approved as alternate.

Reason for Change: Request for alternate



**Angèle Dmytruk, MArch BArch Sci OAA
Architect**

